DOT_RGGBO1
PS&E JOB NO: 01A008 REVI SI ON NO :
CONTRACT NO: 006126 REG ON NO

VERSI ON NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : XL0882

* ok *

Bl D CHECK REPORT * * *

DATE: 04/ 18/ 2001
TIME: 14:18

BI DS OPENED ON : May 23 2001

AWARDED ON : May 29 2001

HY CSR 005 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 CSR WEST, LLC DBA CSR ASSOCI/ W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
HILL DI TCH BR 5/702W TO SKAGI T BR 5/712 6300 GLENVOOD AVE 3315 15TH ST 11497 HAVEKOST RD
01A008 EVERETT WA 98203 ANACORTES WA 98221- 879¢
PROJECT | M 0054( 244) EVERETT WA 982030037 EVERETT WA 982011900 ANACORTES WA 98221072¢
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -73.91% -13.04% -8.70%
230, 000. 00 60, 000. 00 -170, 000 200, 000. 00 - 30, 000 210, 000. 00 - 20, 000
2  REMOVI NG TREES
L.S. 177.78% 455,56 % -2.78%
3, 600. 00 10, 000. 00 6, 400 20, 000. 00 16, 400 3, 500. 00 -100
3 REMOVI NG GUARDRAI L
442.5000 w 10. 0000 10. 1500 1.50% 11. 0000 10. 00 % 8. 2000 -18.00%
4,425.00 4,491. 38 66 4,867.50 443 3, 628.50 -797
4 REMOVI NG GUARDRAI L ANCHOR
18. 0000 EACH 150. 0000 150. 0000 0. 00% 150. 0000 0.00% 180. 0000 20.00 %
2, 700. 00 2, 700. 00 0 2, 700. 00 0 3, 240. 00 540
5 REMOVI NG GUI DE POST
438. 0000 EACH 4. 0000 5. 0000 25.00% 3. 0000 -25.00% 1. 0000 -75.00%
1, 752. 00 2,190. 00 438 1, 314. 00 -438 438. 00 -1,314
6 REMOVI NG PLASTI C TRAFFI C MARKI NG
15. 0000 EACH 65. 0000 55. 0000 -15.38% 55. 0000 -15.38% 55. 0000 -15.38%
975. 00 825. 00 -150 825. 00 -150 825. 00 -150
7 REMOVI NG RAI SED PAVEMENT MARKER
L.S. 300. 00% 400. 00 % -99.80%
500. 00 2, 000. 00 1, 500 2, 500. 00 2,000 1.00 - 499
8  REMOVI NG SHOULDER RUMBLE STRI P
13541. 0000 w 5. 0000 3. 9500 -21.00% 4. 0000 -20.00% 5. 5000 10. 00 %
67, 705. 00 53, 486. 95 -14, 218 54, 164. 00 -13, 541 74, 475. 50 6, 771
SURFACI NG
9 CRUSHED SURFACI NG TOP COURSE
491. 0000 t 20. 0000 35. 0000 75.00% 25. 0000 25.00 % 40. 0000 100. 00 %
9, 820. 00 17, 185. 00 7,365 12, 275.00 2,455 19, 640. 00 9, 820
LI QUI D ASPHALT
10 ASPHALT FOR TACK COAT
58. 5000 t 400. 0000 400. 0000 0. 00% 300. 0000 -25.00% 400. 0000 0.00%
23, 400. 00 23, 400. 00 0 17, 550. 00 -5, 850 23, 400. 00 0



DOT_RGGBO1

PS&E JOB NO: 01A008
CONTRACT NO: 006126
VERSI ON NO : 3

HWY : SR 005

TITLE : SR 5
H LL DI TCH BR

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT * * *

REVISION NO : 1
REGON NO :1

WORK ORDER# : XL0882
LOW BI DDER

CSR WEST, LLC DBA CSR ASSCCI ¢

5/ 702W TO SKAGI T BR 5/ 712

6300 GLENWOOD AVE
EVERETT WA 98203

DATE: 04/ 18/ 2001
TIME: 14:18

BI DS OPENED ON : May 23 2001

2ND BI DDER

W LDER CONSTRUCTI ON COVPAN)
3315 15TH ST

AWARDED ON : May 29 2001

3RD BI DDER

LAKESI DE | NDUSTRI ES
11497 HAVEKGOST RD
ANACORTES WA 98221-879¢

PROJECT Of‘fgfw 244) EVERETT WA 982030037 EVERETT WA 982011900 ANACORTES WA 98221072¢
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
LI QUI D ASPHALT
11 ANTI - STRI PPI NG ADDI Tl VE
EST. 0. 00% 0.00% 0.00%
26, 073. 00 26, 073. 00 26, 073. 00 26, 073. 00
ASPHALT CONCRETE PAVEMENT
12  PLANI NG BI TUM NOUS PAVEMENT
211101. 6000 e 2.5000 1.0850 -56.60% 1. 2500 -50.00% 1.1000 -56.00%
527, 754. 00 229, 045. 24 -298, 709 263, 877. 00 - 263,877 232,211.76 - 295, 542
13 ASPHALT CONC. PAVEMENT CL. A PG 64-2:
26076. 5000 t 37.0000 36. 3000 -1.89% 37.0000 0.00% 39. 0000 5.41%
964, 830. 50 946, 576. 95 -18, 254 964, 830. 50 0 1,016, 983.50 52,153
14 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
28, 095. 00 28, 095. 00 28, 095. 00 28, 095. 00
15 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
17,597.00 17,597. 00 17,597.00 17,597.00
16  TRANSVERSE JO NT SEAL
137. 0000 w 50. 0000 60. 0000 20. 00% 60. 0000 20.00 % 60. 0000 20.00 %
6, 850. 00 8, 220. 00 1, 370 8, 220. 00 1,370 8, 220. 00 1,370
EROSI ON CONTROL AND PLANTI NG
17 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
TRAFFI C
18  CLEAN AND PAI NT TRAFFI C CURB
34. 2000 w 25. 0000 1. 0000 -96.00% 2.0000 -92.00% 15. 0000 -40.00%
855. 00 34.20 -821 68. 40 -787 513. 00 -342
19 BEAM GUARDRAI L TYPE 1
45. 6000 w 50. 0000 40. 7000 -18.60% 41.0000 -18.00% 65. 7800 31.56 %
2, 280. 00 1, 855. 92 -424 1, 869. 60 -410 2,999. 57 720
20 BEAM GUARDRAI L TYPE 20
605. 8000 w 50. 0000 44. 8000 -10.40% 45. 0000 -10.00% 45. 9300 -8.14%
30, 290. 00 27,139. 84 -3,150 27,261.00 -3,029 27, 824.39 -2,466



DOT_RGGBO1

PS&E JOB NO: 01A008
CONTRACT NO: 006126
VERSI ON NO : 3

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0882

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D CHECK REPORT * * *

DATE: 04/ 18/ 2001
TIME: 14:18

BI DS OPENED ON : May 23 2001

AWARDED ON : May 29 2001

HY CSR 005 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 CSR WEST, LLC DBA CSR ASSOCI/ W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
HILL DI TCH BR 5/702W TO SKAGI T BR 5/712 6300 GLENVOOD AVE 3315 15TH ST 11497 HAVEKOST RD
01A008 EVERETT WA 98203 ANACORTES WA 98221- 879¢
PROJECT | M 0054( 244) EVERETT WA 982030037 EVERETT WA 982011900 ANACORTES WA 98221072¢
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
21 BEAM GUARDRAI L TYPE THRI E BEAM
118. 0000 w 200. 0000 147. 6500 -26.17% 150. 0000 -25.00% 106. 7200 -46.64%
23, 600. 00 17, 422.70 -6, 177 17, 700. 00 -5,900 12,592. 96 -11, 007
22 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
12. 0000 EACH 1, 250. 0000 1, 250. 0000 0. 00% 1, 250. 0000 0.00% 1, 000. 0000 -20.00%
15, 000. 00 15, 000. 00 0 15, 000. 00 0 12, 000. 00 -3,000
23 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 10
2.0000 EACH 1, 300. 0000 1, 250. 0000 -3.85% 1, 250. 0000 -3.85% 1, 100. 0000 -15.38%
2, 600. 00 2, 500. 00 -100 2, 500. 00 -100 2, 200. 00 - 400
24 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 11
2.0000 EACH 1, 300. 0000 1, 250. 0000 -3.85% 1, 250. 0000 -3.85% 1, 100. 0000 -15.38%
2, 600. 00 2, 500. 00 -100 2, 500. 00 -100 2, 200. 00 - 400
25 BEAM GUARDRAI L FLARED TERM NAL
19. 0000 EACH 1, 900. 0000 1, 850. 0000 -2.63% 1, 850. 0000 -2.63% 1, 700. 0000 -10.53%
36, 100. 00 35, 150. 00 -950 35, 150. 00 -950 32, 300. 00 - 3,800
26 BEAM GUARDRAI L ANCHOR TYPE 4
2.0000 EACH 500. 0000 425. 0000 -15.00% 425. 0000 -15.00% 375. 0000 -25.00%
1, 000. 00 850. 00 -150 850. 00 -150 750. 00 -250
27 RAI SI NG EXI STI NG BEAM GUARDRAI L
1965. 0000 w 15. 0000 8. 4000 -44.00% 8. 5000 -43.33% 7.2100 -51.93%
29, 475. 00 16, 506. 00 -12, 969 16, 702. 50 -12,773 14, 167. 65 - 15, 307
28 FORCE ACCOUNT REPLACI NG GUARDRAI L POSTS
EST. 0. 00% 0.00% 0.00%
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
29 FLEXI BLE GUI DE POST
277.0000 EACH 20. 0000 22.0000 10.00% 22. 0000 10. 00 % 25. 0000 25. 00 %
5, 540. 00 6, 094. 00 554 6, 094. 00 554 6, 925. 00 1,385
30 PLASTIC LI NE
67880. 9000 w 4. 0000 3. 6500 -8.75% 3. 7500 -6.25% 3. 6500 -8.75%
271, 523. 60 247, 765. 28 -23,758 254, 553. 37 -16, 970 247, 765. 28 -23,758
31 PLASTIC WDE LI NE
4527. 0000 w 6. 0000 6. 5000 8.33% 7. 0000 16.67 % 6. 5000 8.33%
27,162.00 29, 425. 50 2,264 31, 689. 00 4,527 29, 425. 50 2,264



DOT_RGGBO1
PS&E JOB NO: 01A008 REVI SI ON NO :
CONTRACT NO: 006126 REG ON NO

VERSI ON NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

WORK ORDER# : XL0882

* ok *

Bl D CHECK REPORT * * *

DATE: 04/ 18/ 2001
TIME: 14:18

BI DS OPENED ON : May 23 2001

AWARDED ON : May 29 2001

HY CSR 005 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 CSR WEST, LLC DBA CSR ASSOCI/ W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
HILL DI TCH BR 5/702W TO SKAGI T BR 5/712 6300 GLENVOOD AVE 3315 15TH ST 11497 HAVEKOST RD
01A008 EVERETT WA 98203 ANACORTES WA 98221- 879¢
PROJECT | M 0054( 244) EVERETT WA 982030037 EVERETT WA 982011900 ANACORTES WA 98221072¢
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
32 PLASTI C CROSSWALK LI NE
27.2000 e 35. 0000 68. 0000 94.29% 70. 0000 100. 00 % 68. 0000 94.29%
952. 00 1, 849. 60 898 1, 904. 00 952 1, 849. 60 898
33 PLASTIC STOP LI NE
62. 2000 w 15. 0000 25. 0000 66.67% 25. 0000 66.67 % 25. 0000 66. 67 %
933. 00 1, 555. 00 622 1, 555. 00 622 1, 555. 00 622
34 PLASTI C TRAFFI C ARROW
2.0000 EACH 75. 0000 190. 0000 153.33% 190. 0000 153.33% 190. 0000 153.33%
150. 00 380. 00 230 380. 00 230 380. 00 230
35 PLASTI C DRAI NAGE MARKI NG
201. 0000 EACH 25. 0000 14. 0000 -44.00% 15. 0000 -40.00% 14. 0000 -44.00%
5, 025. 00 2,814.00 -2,211 3, 015. 00 -2,010 2,814. 00 -2,211
36 RAI SED PAVEMENT MARKER TYPE 1
80. 3000 HUND 200. 0000 155. 0000 -22.50% 160. 0000 -20.00% 155. 0000 -22.50%
16, 060. 00 12, 446. 50 -3,614 12, 848. 00 -3,212 12, 446. 50 -3,614
37 RAI SED PAVEMENT MARKER TYPE 2
25. 5000 HUND 300. 0000 265. 0000 -11.67% 270. 0000 -10.00% 265. 0000 -11.67%
7, 650. 00 6, 757. 50 -893 6, 885. 00 -765 6, 757. 50 -893
38 CONTI NUOUS SHOULDER RUMBLE STRI P
40. 2000 km 500. 0000 320. 0000 -36.00% 325. 0000 -35.00% 320. 0000 -36.00%
20, 100. 00 12, 864. 00 -7,236 13, 065. 00 -7,035 12, 864. 00 -7,236
39 PERMANENT SI GNI NG
L.S. -35.79% -31.63% -35.79%
168, 200. 00 108, 000. 00 - 60, 200 115, 000. 00 -53, 200 108, 000. 00 - 60, 200
40 | LLUM NATI ON SYSTEM SAB 4521
L.S. -3.61% -0.51% -3.61%
145, 750. 00 140, 485. 00 -5, 265 145, 000. 00 -750 140, 485. 00 -5, 265
41 | LLUM NATI ON SYSTEM SAC 2808
L.S. -31.94% -28.70% -31.94%
161, 300. 00 109, 785. 00 -51, 515 115, 000. 00 - 46, 300 109, 785. 00 -51, 515
42  LOOP REPLACEMENT TYPE R1
9. 0000 EACH 450. 0000 590. 0000 31.11% 600. 0000 33.33% 590. 0000 31.11%
4, 050. 00 5, 310. 00 1, 260 5, 400. 00 1, 350 5, 310. 00 1, 260



DOT_RGGBO1

PS&E JOB NO: 01A008
CONTRACT NO: 006126

REVISION NO : 1
REGON NO :1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

* Kk *

Bl D CHECK REPORT

DATE: 04/ 18/ 2001
TIME: 14:18

BI DS OPENED ON : May 23 2001

AWARDED ON : May 29 2001

VERSI ON NO : 3 WORK ORDER# : XL0882
HY CSR 005 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 CSR WEST, LLC DBA CSR ASSOCI/ W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
HILL DI TCH BR 5/702W TO SKAGI T BR 5/712 6300 GLENVOOD AVE 3315 15TH ST 11497 HAVEKOST RD
01A008 EVERETT WA 98203 ANACORTES WA 98221- 879¢
PROJECT | M 0054( 244) EVERETT WA 982030037 EVERETT WA 982011900 ANACORTES WA 98221072¢
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
43  LOOP REPLACEMENT TYPE R3
7.0000 EACH 1, 300. 0000 1, 500. 0000 15.38% 1, 500. 0000 15.38% 1, 500. 0000 15.38%
9, 100. 00 10, 500. 00 1, 400 10, 500. 00 1, 400 10, 500. 00 1, 400
44 DI RECTI ONAL BORI NG 53MM DI AM
180. 0000 w 120. 0000 165. 0000 37.50% 250. 0000 108.33% 258. 0000 115. 00 %
21, 600. 00 29, 700. 00 8, 100 45, 000. 00 23, 400 46, 440. 00 24, 840
45 FORCE ACCOUNT LOOP TESTI NG
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
46 FORCE ACCOUNT ADJUST JUNCTI ON BOX
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
47  TRAFFI C CONTROL
L.S. -21.69% -89.46% -23.87%
332, 000. 00 260, 000. 00 -72,000 35, 000. 00 -297, 000 252, 750. 00 -79, 250
48 CONSTRUCTI ON SI GNS CLASS A
66. 9600 e 120. 0000 100. 0000 -16.67% 110. 0000 -8.33% 100. 0000 -16.67%
8, 035. 20 6, 696. 00 -1,339 7, 365. 60 -670 6, 696. 00 -1,339
OTHER | TEMS
49 FORCE ACCOUNT ABUTMENT BACKFI LL REPAI R
EST. 0. 00% 0.00% 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
50 REDI RECTI ONAL LAND FORM
50. 0000 s 50. 0000 31. 5000 -37.00% 40. 0000 -20.00% 50. 0000 0.00%
2, 500. 00 1, 575. 00 -925 2, 000. 00 -500 2, 500. 00 0
51 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
52 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
53 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00



DOT_RGGB01 WASHI

PS&E JOB NO: 01A008
CONTRACT NO: 006126
VERSI ON NO : 3

REVISION NO : 1
REGON NO :1
WORK ORDER# : XL0882

NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

DATE: 04/ 18/ 2001
TIME: 14:18

* Kk *

BI DS OPENED ON : May 23 2001
AWARDED ON : May 29 2001

HAWY CSR 005 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE SR 5 CSR WEST, LLC DBA CSR ASSOCI/ W LDER CONSTRUCTI ON COVPAN) LAKESI DE | NDUSTRI ES
HILL DITCH BR 5/702W TO SKAG T BR 5/712 6300 GLENVOOD AVE 3315 15TH ST 11497 HAVEKOST RD
01A008 EVERETT WA 98203 ANACORTES WA 98221- 879¢
PROJECT | M 0054( 244) EVERETT WA 982030037 EVERETT WA 982011900 ANACORTES WA 98221072¢
COUNTY(S) : SKAG T CONTRACTOR NUMBER : 044002 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
54 SPILL PREVENTI ON PLAN
L.S. -90. 00% -95.00% -90.00%
10, 000. 00 1, 000. 00 -9, 000 500. 00 -9, 500 1, 000. 00 -9, 000
CONTRACT TOTAL $3, 372, 506. 30 $2, 640, 845. 56 -21.69% $2, 652, 242. 48 -21.36% $2, 877, 123. 22 -14.69%



